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 16 Utilities Amendment 5 
CLIN 

CLIN 10 – Site 
Utilities 

Existing overhead power lines were 

observed within the Phase 5 site. One set 

is running parallel to Lemay Blvd and 

continuing north through the developed 

cemetery area toward Van Buren Blvd. 

Another set is running perpendicular to 

Lemay Blvd and crossing over I-215. 

Please advise who the utility owner is and 

whether these power lines are to remain 

in place, or if they are to be removed as 

part of the Phase 5 development. If they 

are to be removed, please clarify if 

removal is to be performed by the 

contractor, or by others. 

email 10/11/16 

VA Response: 

All aerial utilities located in new development areas under this contract shall be undergrounded by the Design-
Builder (DB). The DB is responsible for utility coordination but VA will pay utility company fees associated with 
utility company engineering/review/labor once they are determined. DB must estimate the extent of 
undergrounding required based upon their proposed design concept and include pricing in their cost proposal. 

 

17 Utilities Amendment 5 
CLIN 

CLIN 10 – Site 
Utilities 

Please provide additional information on 

the existing underground utilities, 

including: 

1.) Third party utility agreements; 

2.) CAD files and PDFs showing 

locations of utilities; 

3.) Ownership of utilities. 

email 10/11/16 

VA Response: 

Utility infrastructure within the property lines is mixed in ownership. Most of the facilities are owned/maintained 
by VA but there are some easements across VA property which include facilities that are owned/maintained by 
third parties. VA has already provided all files available for the project. DB shall include the cost of performing a 
utility survey to verify existing conditions/ownership in CLIN # 10. 

 

18 Design Amendment 3 
Statement of 
Work 

Section 5.2.2 
Master 
Planning 

Please provide the property line for the 

Riverside National Cemetery. 

email 10/11/16 

VA Response: 

DB shall include the cost of a boundary survey for the entire cemetery in their cost proposal under CLIN # 5. 

 

19 Statement 
of Work 

Amendment 3 
Statement of 
Work 

N/A Please clarify if the Contractor is responsible 
for relocating the temporary structures 
located within the Phase 5 area, such as the 
engraving station and the Honor Guard 
trailers. 

email 10/11/16 

VA Response: 

DB is responsible for relocating these facilities and should include sufficient pricing to move the facilities 
anywhere within the cemetery boundaries as directed by RNC ops. 

 


